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June 30, 2015

IFB 15-232-CP
Landfill Scale House Concrete Apron Replacement
Addendum No. 1

This addendum contains revisions, clarifications, and information pertinent to the bid documents of the referenced
project and shall supplement, amend, and become part of the procurement documents for the title project and
contract., All bids shall be based on this Addendum, in accordance with the bid documents.

This Addendum consists of this sheet, responses to bidder questions, clarifications and attendance sheets for the Pre
Proposal Conference.

Acknowledgment of this addendum shall be made on the Proposal, including addendum number and date. Failure
to acknowledge addendum may subject the bidder to disqualification.

Bids will be received until 2:00 PM loeal time, July 16, 2015.

Except as noted herein, all terms and conditions of the document referenced, as heretofore changed, remain
unchanged and in full force and effect.

//WA//(//

Tim Kepp, Project Manager

Frederick County: Rich History, Bright Future
Winchester Hall e 12 East Church Street, Frederick, MD 21701 e 301-600-1069 o Fax 301-600-2521

www.FrederickCountyMD.gov




Landfill Scale House Concrete Apron Replacement

IFB 15-232-CP

RE: Addendum1

June 30, 2015 Page 2 0f 2

PRE-PROPOSAL CONFERENCE NOTES

All questions are due by the end of business day, July 7, 2015.

This is the third Frederick County project using EJCDC C-700 Standard General Conditions, 2013 edition
and EJCDC C-800 Supplementary, 2013 edition. Bidder should read these documents prior fo submitting
a bid.

BIDDER QUESTIONS

Question 1: Could the contract timing be extended to 75 days?

Response 1: The contract will be extended from 60 days to 90 days. The requirement that no scale is
shut down for longer than 14 days (Special Provisions Section F) will remain.

Question 2: What finish should be used for the concrete?
Response 2;  The finish should match what’s in the field. Standard broom finish.
Question 3: What is the direction for concrete section at fie-in at scale pad where asphalt is greater than 977

Response 3: A reinforced turn down section should be constructed in this area. Please see attached
Sketch SK-1 for detail,

Question 4:  Should a speed hump be installed on RFID lane?

Response 4:  Yes, a speed hump should be installed to match the one that is currently in the field. Please
see attached Sketch SK-2 for detail. Cost of the speed hump shall be included in the cost
of Bid Item 2, Install 9” Concrete and Rebar.

Question 5: Could traffic be temporarily rerouted to the opposite scale?
Response 5:  No.
Question 6: Are there any utilities in this area?

Response 6: Yes, there is a known sewer conmection to the Scale House in this area. It will marked
prior to construction (along with any other utilities in response to your Miss Utility Call).

Question 7: Can demolished material be wasted on site?

Response 7: Yes. All material shall be broken up to the extent possible and can be trucked to another
location on site for disposal at no charge. Excess soil can alse be disposed of on site at no
charge. This will need to be coordinated directly with Landfill Staff.

CLARIFICATION

1. DELETE Proposal Form page 22 in its entirety and REPLACE with the attached page 22.
2. DELETE Special Provisions pages 38 and 39 in their entirety and REPLACE with the attached
pages 38 and 39. '

3. DELETE pages 21 in its entirety and REPLACE with the attached page 21. Changed contract
duration from 60 to 90 calendar days.

4. DELETE pages 32 in its entirety and REPLACE with the attached page 32. Changed confract
duration from 60 to 90 calendar days.




ISSUED W/ADDENDUM No. 1 Landfill Scale House Concrete Apron Replacement
Contract No. SW-0301
IFB No. 15-232-CP

Bidder hereby agrees to commence work under this Contract within ten days after service of a
written "Notice to Proceed” from the Owner and to complete the work fully within 90 calendar
days from Notice to Proceed. It is the intent of the County to assess liquidated damages in
accordance with Article 15 of the General Conditions for each calendar day the Contractor is
delinquent in completing the Work in the Contract.

Bidder acknowledges receipt of the following addenda:

SN RN —

0.

Having carefully examined the Specifications and Special Provisions for the work hereinbefore
named, and in conformity with the Specifications, I/We hereby certify that 1/we anv/are the only
person or persons interested in this proposal as principals, that it is made without collusion with
any person, firm or corporation; that an opportunity for examination has been made of the
Specifications and the Contract Documents, including the Special Provisions contained herein,
and of the site of the work, and propose to furnish all necessary machinery, plant, equipment,
tools, labor and other means of construction, and furnish all materials specified, in the manner
and at the times prescribed, and perform all work as follows:

HUNE 30, 2085 <21 Proposal




Issued w/Addendum No, 1

Landfill Scale House
Concrete Apron Replacement
Contract No. SW-0801

Landfill Scale House Concrete Apron Replacement

Contraci No. SW-0801
IFB No. 15-232-CP

PROPOSAL FORM
Date; _
Bidder:
Signature:
Business Address:
Phone:
Item . o . .
No Quantity Description Unit| Unit Cost| Total Cost
1 224 Install 6” Underdrain, Stone, & Geotextile LF 5 5
2 596 Install 9” Concrete, Rebar and 3158T Geotextile 8Y. |5 S
3 596 Install 12" CR6 Stone Y. [5 S
4 67 Install Variable Width Median w/Geotextile .Y, |5 S
5 412 Class 1 Excavation CY. S
6 ! All other work required to complete scope LS b 5
7 1 As-Built Drawing L.S. $1,000.00 | $1,000.00
Total |$
Deduct Alternate Hem
& ials Pav I for
AlL 1 | gzls]td (:f Labor & Materials Payment AND Performance Ls.ls s

Total Bid for Base Bid Items 1 thru 7: $

(Written in Figures)

{Written in Words)

We shall complete the Work within 90 calendar days from Notice to Proceed.

IT IS THE INTENT OF THE COUNTY TO ASSESS LIQUIDATED DAMAGES IN THE
AMOUNT OF $1,000 PER DAY,

Basis of Award
The award of the Contract shall be in accordance with Information to Bidders.

JUNE 30, 2015

224

Proposal




ISSUED W/ADDENDUM No. 1 Landfifl Scale House Concrete Apron Replacement
Contract No, SW-0801
IFB No. 15-232-CP

understood and agreed that payment will be made only on the actual quantities of work
completed in place measured on the basis defined in the Contract Conditions and Contract
Specifications and at the unit prices stated.

Article Ill. Component Parts of this Contract. This contract consists of the following

component parts, all of which are as fully a part of this Contract as if herein set out verbatim or,
if not attached, as if hereto attached:

Contract Specifications

Special Provisions of the Contract

Standard Specifications adopted 2014

EJCDC General Conditions Section 700

EJCDC Supplemental Conditions Section 800

MD SHA Standard Specifications for Construction and Materials-Section 520
Invitation to Bid

Information to Bidders

9. Advertisement for Bid

10.  Contractor's Proposal

11, This Instrument

12. Subcontractor’s Listing

13. Bidder Certification of Work Capacity

14, Affidavit of Qualifications to Bid

15.  Contractor's Performance, Labor and Material Payment Bond
16.  Policies

17.  Performance Bond

18§.  Contract Drawings

RO

This Contract is intended to conform in all respects to applicable statutes of the State or County
in which the work is to be constructed, and if any part or provision of this Contract conflicts
therewith, said statute shall govern.

Article IV, Starting and Completion. The Contractor agrees to commence work under this

Contract on a date to be specified in a written order from the Owner, and to fully complete all
work included in the Contract to the point of conditional acceptance by the Owner within 90
calendar days of the said date, and the liquidated damage provisions of this Contract, as

determined by Article 15 C700 of the General Conditions, applies to this time period.

JUNE 30, 2015 -32- Contract




Issued w/Addendum No. 1 Landfill Scale House Concrete Apron Replacement
Contract No, SW-0801

IFB No. 15-232-CP

Special Provisions

Landfill Scale House Concrete Apron
Replacement

A. Unless specified differently in this section or on the attached drawing, the Frederick
County General Conditions and Std. Specs. for Water Mains, Sanitary Sewer and Related
Structures will govern design and construction.

B. Furnish and install all materials needed to complete two adjacent scale aprons as shown
on the attached project drawing labeled, “Scale House Drive Upgrade.”

C. A detailed listing of the bid tab items and measurement and payment for those items is as
follows:

1. Install 6” Underdrain, Stone, & Geotextile

- As indicated in MD SHA Std. Specs. for Construction and Materials
section 520 please refer to MD SHA section 306 for details on
construction, measurement and payment. Video inspection is not included
in this project and should be excluded from the pay items listed in MD
SHA section 306.

2. Install 9” Concrete, Rebar and 3155T Geotextile

- MD SHA Mix #7 shall be used for concrete pavement material. Concrete
plant certification is needed to confirm material delivery meets this MD
SHA Mix specification.

- Reinforcement shall be placed per MD SHA Std. Specs. for Construction
and Materials, specifically sections 520.03.06 and 520.03.07.

- Please refer to MD SHA Std. Specs. for Construction and Materials
section 520 for construction, measurement, and payment of this item.

~  The 3158T Geotextile associated with this work is incidental to this item
and will not be measuied.

3. Install 12” CR6 Stone

-~ Please refer to MD SHA Std. Specs. for Construction and Materials
section 501 for construction, measurement, and payment of this item.

4. Install Variable width Median including Geotextile

— This line item will be measured by the square yard of finished surface
completed in place. Payment will be made for the quantity measured at
the unit price per square yard. Payment will be full compensation for
excavation, subgrade preparation, geotextile, aggregate, and all incidentals
necessary to complete the work.

5. Class i Excavation

~ This item includes the excavation and removal/disposal of existing apron
and median material.

— This item will be measured and paid per MD SHA Std. Spees. for
JUNE 30, 2015 -38- Special Provisions




Issued w/Addendum No. 1 Landfill Scate House Concrete Apron Replacement
Contract No, SW-0801
IFB No. 15-232-CP

Construction and Materials section 201 for Class [ Roadway Excavation.

6. All other work required to complete scope

~ Includes cost of Labor & Materials Payment and Performance Bonds,
Insurance, Mobilization, Demobilization, rentals, and other incidentals not
specifically covered by other bid items.

7. As-built Drawing

- Upon completion of work a drawing shall be provided and approved by
the inspector that indicates the exact work completed. Any deviations from
the plan shall be in red and all items that comply should be checked in red.

- All delivery tickets and testing documentation shall be included with the
record drawing submission,

Alt. 1. Deduct Alternate Item — Labor & Materials Payment AND Performance Bonds

~ Item Alt. 1 may be selected at the discretion of the Owner prior to Bid
Award. This item of work shall consist of the cost to provide the Labor &
Material Payment Bond and the Performance Bond as currently required
and included under the Base Bid Item 6. If this bid item is selected by the
Owner, bonds shall not be required under this contract and the price bid
under Item 6, All other work required to complete scope, shall be reduced
by the amount bid for Deduct Alternate Item Alt. 1.

D. Subgrade and aggregate shall be compacted with a vibratory roller to achieve 97%
relative compaction. Geotechnical testing is to be provided by the contractor. Two
compaction tests shall be completed for each pad site.

E. The Contactor shall have 90 calendar days to complete this scope of work.

F. Although the contract duration is 90 calendar days, the actual time while a "scale” is shut
down shall not exceed 14 days. This entails everything from the beginning of
demolition to obtaining 75% strength for the concrete specification.

G. Frederick County DUSWM will give direction on how exactly to set up the maintenance
of traffic associated with the project. Please coordinate with Ms. Lori Finafrock, Landfill
Asst. Superintendent at (301) 600-7403. Provide one week notice prior to the start of a

"scale" shutdown.

JUNE 30, 2015 -39- Special Provisions
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